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EXHIBIT "C"

FORM "A" SCHEDULE OF QUANTITIES AND PRICES

1.0 WORK TO BE PERFORMED - SUBCONTRACTOR is to furnish facilities, tools, equipment, labor,
materials, supplies, and necessary articles required to perform planning, design, procurement, construction for
excavation, removal, handling, packaging, containing wastes, field container tarping, maintenance,
housekeeping, associated transportation, storage of uncontaminated materials and materials designated as
dangerous waste, and backfilling activities.  The SUBCONTRACTOR shall perform the operations necessary
and required for the satisfactory completion of work detailed in the Subcontract Documents.

2.0 TOTAL ESTIMATED PRICE - The Total Estimated Price (Items 1.0 through 4.10) for performing all
work is [in figures] $13,683,405.05, that is [in words] thirteen million, six hundred eighty-three thousand, four
hundred five dollars and five cents.

A breakdown of the Total Estimated Price against items for payment is detailed below:

SCHEDULE OF QUANTITIES AND PRICES

Notes: 1. Quantities identified by a single asterisk (*) are estimates only.  When directed by
CONTRACTOR, SUBCONTRACTOR shall perform Work of the Pay Item at the same unit
price regardless of whether the actual quantity is less than or more than the estimated quantity. 

2. Quantities identified by double asterisks (**) are estimates only and are subject to variations for
any reason from 80% up-to 140% on each Pay Item; and no unit rate changes will be allowed for
deficiencies or over run, actual or relative within the stated range (80%-140%).  Should actual
quantities end up outside the stated range, an adjustment in the Unit Price for only that portion of
the actual quantity outside the stated range may be requested by either party.

3. Applicable to Pay Items 2.12b) and 2.12c) only – At time of Subcontract Award, it is unknown
which site will be designated as the available source for backfill material.  Therefore, both items
are to be priced as if they were the only available borrow site.  CONTRACTOR will direct
SUBCONTRACTOR which site to use prior to start of backfill placement.

Item
No. Description Unit

Estimated
Quantity

Unit
 Price

Total Estimated
Price

1.0 GENERAL

1.1 Bonds and Insurance LS 1 $195,315.62 $195,315.62
2.0 100-F AREA

2.1 Mobilize 100-F LS 1 $166,152.91 $166,152.91
2.2 Waste Site (excluding pipelines)

Excavation and Material Handling
BCM 140,500** $15.05 $2,114,525.00

2.3 Pipeline Excavation and Material
Handling
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Item
No. Description Unit

Estimated
Quantity

Unit
 Price

Total Estimated
Price

a) Reinforced Concrete and similar
pipe < 18” in diameter

LM 25* $339.15 $8,478.75

b) Reinforced Concrete and similar
pipe > 18” in diameter

LM 350* $277.30 $97,055.00

c) Steel and cast iron pipe less than or
equal to 18” in diameter

LM 200* $229.82 $45,964.00

d) Steel and cast iron pipe > 18” and <
48” in diameter

LM 250* $440.06 $110,015.00

e) Vitrified clay pipe less than or equal
to 24” in diameter

LM 300* $143.29 $42,987.00

f) Steel and cast iron pipe >greater than
or equal to 48” in diameter

LM 280* $453.72 $127,041.60

2.4 Removal and packaging of asbestos
a) pipeline asbestos abatement SM 200* $27.47 $5,494.00
b) miscellaneous asbestos abatement LCM 8* $122.07 $976.56

2.5 Removal, packaging and  segregation
of lead containing materials

LCM 10* $122.07 $1,220.70

2.6 Trenching waste sites and pipelines LM 40* $61.04 $2,441.60
2.7 Potholing waste sites and pipelines EA 20* $91.55 $1,831.00
2.8 Pothole within 116-F-14 LS 1 $4,882.89 $4,882.89
2.9 Trenching burial grounds LM 120* $50.86 $6,103.20
2.10 Potholing burial grounds EA 4* $1,525.90 $6,103.60
2.11 Demobilization and Turnover 100-F LS 1 $45,437.81 $45,437.81
2.12 Backfill

a) Backfill from stock piles BCM 132,000** $2.00 $264,000.00
b) Backfill from borrow site 2.3 km
south of the reactor building (See Note
3 above)

BCM 156,000** $3.17 $494,520.00

c) Backfill from borrow site 0.6 km
north of the reactor building (See Note
3 above)

BCM 156,000** $2.47 $385,320.00

3.0 100-H AREA

3.1 Trenching  H Burial  Ground(s) LM 120* $61.04 $7,324.80
3.2 Potholing H Burial  Ground(s) EA 4* $1,831.08 $7,324.32
4.0 100-K AREA

4.1 Design 100-K LS 1 $372,564.55 $372,564.55
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Item
No. Description Unit

Estimated
Quantity

Unit
 Price

Total Estimated
Price

4.2 Waste Site (excluding pipelines)
Excavation and Material Handling

BCM 282,000** $19.25 $5,428,500.00

4.3 Pipeline Excavation and Material
Handling
a) Steel and cast iron pipe less than or
equal to 18” in diameter

LM 2,400* $176.02 $422,448.00

b) Steel and cast iron pipe > 18” in
diameter and <48”

LM 1,900* $353.09 $670,871.00

c) Steel and cast iron pipe >greater than
or equal to 48” in diameter

LM 1,230* $353.03 $434,226.90

4.4 Removal and packaging of asbestos
a) pipeline asbestos abatement SM 200* $30.21 $6,042.00
b) miscellaneous asbestos abatement LCM 8* $134.28 $1,074.24

4.5 Removal, packaging and  segregation
of lead containing materials

LCM 10* $134.28 $1,342.80

4.6 Trenching waste sites and pipelines LM 40* $91.55 $3,662.00
4.7 Potholing waste sites and pipelines EA 20* $122.07 $2,441.40
4.8 Trenching burial grounds LM 120* $50.86 $6,103.20
4.9 Potholing burial grounds EA 20* $305.18 $6,103.60
4.10 Backfill

a) Backfill from stock piles BCM 255,000** $1.73 $441,150.00
b) Back fill from borrow site BCM 294,000** $5.94 $1,746,360.00

Total Estimated Subcontract Price (All Pay Items) $13,683,405.05

LS – Lump Sum EA – Each LCM – Loose Cubic Meter
LM – Linear Meter BCM – Bank Cubic Meter SM – Square Meter

5.0 FIXED UNIT PRICING – Unit Prices are firm and fixed for the duration of the Subcontract and are not
subject to escalation for any cause.  Payment of the Total Estimated Price shall constitute full payment for
performance of the work and covers all costs of whatever nature incurred by SUBCONTRACTOR in
accomplishing the Work in accordance with the provisions of the Subcontract.
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EXHIBIT "C"

FORM "A-1" MEASUREMENT AND PAYMENT

Measurement and Payment will be made as follows:

Pay Item(s) Measurement for Payment and Payment

1.0 GENERAL

1.1 Bonds and Insurance – Measurement will be made on a lump sum basis at the time the
Payment and Performance Bonds and the Certificate of Insurance, each having been
executed in accordance with Subcontract requirements, are received and accepted by
CONTRACTOR.  Payment will constitute full compensation for SUBCONTACTOR
meeting these Subcontract requirements.

2.0 100 F AREA

2.1 Mobilize 100-F – Measurement will be made on a lump sum basis at the time
SUBCONTRACTOR has passed CONTRACTOR’s readiness evaluation which requires
a “Status 2” (Reference: Exhibit “I”) or lower for pre-mobilization submittals and complete
mobilization of personnel, materials and equipment to the site.  Payment will constitute full
compensation to SUBCONTRACTOR for supervision, work documents, labor, materials,
and equipment to mobilize equipment, tools, materials, supplies, facilities and sufficient
workforce required to perform specified work in accordance with Subcontract
requirements.

2.2 100-F Waste Site Excavation and Material Handling – Measurement will be made on a basis
of bank cubic meters (BCM) (whole numbers, no fractions) of materials excavated
(contaminated or uncontaminated), packaged (or stockpiled as clean overburden), and
hauled to the Container Transfer Facility as determined by civil survey with a “Status 1”
(Reference: Exhibit “I”).  This pay item will also be utilized for “plume” material excavated
from both pipelines and waste sites.   Payment will constitute full compensation to
SUBCONTRACTOR for furnishing  labor, materials and equipment for performance of
waste site excavation and material handling in accordance with Subcontract documents
including: management and supervision; onsite office personnel (key persons,
administration); job site office(s) and associated expenses; home office support; safety and
industrial hygiene equipment; demonstration of training, badging and medical
requirements; routine nonspecific housekeeping; road maintenance (routine, inclement
weather); equipment (including maintenance), tools, materials, supplies (including
consumables); facilities and sufficient workforce required to perform specified work
including, but not limited to design as necessary, civil surveying, housekeeping, stripping,
excavation, structure/equipment (pipe, metal materials, concrete , etc.) removal and sizing,
waste characterization support, material handling, tarp and bungee replacement (materials
provided by others), ensuring tarps are adequately secured for transportation, procurement
and placement of liners, supporting waste shipping and associated tasks (placing shipping
papers, weighing containers, inspections, etc.), waste minimization, and PPE in accordance
with the requirements stated in the Subcontract documents.  This unit rate is based on an
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ERDF Waste Container availability rate from the CONTRACTOR (Reference Exhibit “B”,
Section SC-10) averaged over a thirty-day period.  SUBCONTRACTOR costs incurred due
to “Acts of God” or other natural phenomenon that effect the ERDF Waste Container
availability rate are not recoverable under this Subcontract.

2.3 (a-f) 100-F Pipeline Excavation and Material Handling – Measurement will be made on a unit
rate basis of linear meters (LM) (whole numbers, no fractions) of piping systems (including
excavated, contaminated and uncontaminated material) removed, sized, contained, and
transported to the Container Transfer Facility, as determined by civil survey with a “Status
1” as defined by Subcontract Exhibit “I”.  “Plumes” associated with pipelines will be paid
under pay item 2.2.  Payment will constitute full compensation to SUBCONTRACTOR for
furnishing labor, equipment and materials to perform piping system removal as defined in
Subcontract documents including, but not necessarily limited to: onsite office personnel
(key persons, administration); job site office(s) and associated expenses; home office
support; safety and industrial hygiene equipment; demonstration of training, badging and
medical requirements; routine nonspecific housekeeping; road maintenance (routine,
inclement weather); equipment (including maintenance), tools, materials, supplies
(including consumables); facilities and sufficient workforce required to perform specified
work including, but not limited to civil surveying, housekeeping, stripping, excavation, pipe
removal and sizing, structure/equipment (pipe, metal materials, concrete , etc.) removal and
sizing, waste characterization support, material handling, tarp and bungee replacement
(materials provided by others), ensuring tarps are adequately secured for transportation,
procurement and placement of liners, supporting waste shipping and associated tasks (e.g.,
placing shipping papers, weighing containers, inspections) waste minimization, and PPE
in accordance with the requirements stated in the Subcontract documents.  The piping
systems include associated thrust blocks/anchors/expansion/diversion boxes, vents, and
above and below grade structures.  Payment for undocumented pipelines will be
compensated in accordance with the stated Pay Items for similar baseline pipeline work.
Undocumented pipelines within the base scope excavation limits shall be removed at no
additional cost.  This unit rate is based on a container availability rate from the
CONTRACTOR (Reference Exhibit “B”, Section SC-10) averaged over a thirty day period.
SUBCONTRACTOR costs incurred due to “Acts of God” or other phenomenon that effect
the container availability rate are not recoverable under this Subcontract.

2.4 Removal and Packaging of Asbestos

2.4a) Pipeline asbestos abatement payment – Measurement will be made on square meters (SM)
of pipeline asbestos removed, packaged, containerized, and hauled to the Container
Transfer Facility, as determined in the by field measurement by the SUBCONTRACTOR
and verified by the CONTRACTOR.  Payment will constitute full compensation to
SUBCONTRACTOR for furnishing personnel, equipment, materials, and abatement
methods to remove, package, containerize, and transport to the container transfer facility.
 Pipeline Asbestos material is defined as any asbestos containing material found on the
exterior of pipelines that is removed in order to excavate and remove the pipeline in
accordance with the subcontract documents.  Asbestos containing material knocked off the
pipe in the process of removing and packaging the pipeline for disposal is not considered
as part of this pay item.
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2.4b) Miscellaneous asbestos abatement – Measurement will be made on the basis of loose cubic
meters (LCM) (whole numbers, no fractions) of miscellaneous asbestos containing material
excavated, packaged, containerized, and hauled to the container transfer facility as
determined by field measurement by the SUBCONTRACTOR and verified by the
CONTRACTOR.  Payment will constitute full compensation for SUBCONTRACTOR
furnishing personnel, equipment, materials, and abatement methods to remove, package,
containerize, and transport asbestos material to the container transfer facility. 
Miscellaneous asbestos material is defined as any asbestos containing material including
but not limited to, soil, rope, transite, or packing found in an excavation or on a structure.

2.5 Removal, packaging, and segregation of lead containing materials – Measurement will be
made on a basis of loose cubic meters (LCM) (whole numbers, no fractions) of
miscellaneous lead containing material removed, handled packaged, containerized, and
hauled to the container transfer facility or staged in the area of contamination (AOC) as
determined by field measurement by the SUBCONTRACTOR and verified by the
CONTRACTOR.  Payment will constitute full compensation for SUBCONTRACTOR
furnishing personnel, equipment, materials, and handling methods to remove, handle
package, containerize, and transport to the container transfer facility or staged in the AOC.
Miscellaneous lead containing material is defined as any material containing lead. 
SUBCONTRACTOR is responsible for supplying PPE, industrial hygiene monitoring,
housekeeping requirements and respiratory equipment for handling of lead-containing
materials.

2.6 Trenching waste sites and pipelines – Measurement will be made on the basis of linear
meters (LM) (whole numbers, no fractions) excavated in accordance with requirements
stated in the Scope of Work, Exhibit “D”.  Payment will constitute full compensation to
SUBCONTRACTOR for trenching when directed by the CONTRACTOR to characterize
waste sites.  Other trenching performed by SUBCONTRACTOR without direction from
CONTRACTOR is performed at its own expense.

2.7 Potholing waste sites and pipelines – Measurement will be made on an each pothole basis
for excavation in accordance with requirements stated in the Scope of Work, Exhibit “D”.
Payment will constitute full compensation to SUBCONTRACTOR for potholing directed
by the CONTRACTOR to characterize waste sites.  Other potholing performed by
SUBCONTRACTOR without direction from CONTRACTOR is performed on its own
expense.

2.8 A pothole will be excavated within the 116-F-14 waste site – Measurement will be made
on a lump sum basis for excavation to groundwater and backfill in accordance with
requirements stated in Exhibit “D”, Scope of Work.  Payment will constitute full
compensation to SUBCONTRACTOR for excavating the test pit directed by
CONTRACTOR .  The lump sum price shall include clean (radiological) access to the test
pit location and backfill (replacement) of the material removed, labor, materials, supplies,
documentation, industrial hygiene monitoring, waste characterization support (labor), in
accordance with the requirements set forth in the subcontract documents to perform this
activity.

2.9 Trenching burial grounds – Measurement will be made on the linear meters (LM) (whole
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numbers, no fractions) excavated in accordance with requirements stated in the Scope of
Work, Exhibit “D”.  Payment will constitute full compensation to SUBCONTRACTOR
for trenching directed by the CONTRACTOR to characterize burial grounds. The unit price
shall include labor, materials, supplies, documentation, industrial hygiene monitoring,
waste characterization support (labor), in accordance with the requirements set forth in the
subcontract documents to perform this activity in Level B PPE. Other trenching performed
by SUBCONTRACTOR without direction from CONTRACTOR is performed on its own
expense.

2.10 Potholing burial grounds – Measurement will be made on the basis of each pothole
excavated in accordance with requirements stated in the Scope of Work, Exhibit “D”. 
Payment for will constitute full compensation to SUBCONTRACOTR for potholing
directed by the CONTRACTOR to characterize waste sites.  The unit price shall include
labor, materials, supplies, documentation, industrial hygiene monitoring, waste
characterization support (labor), in accordance with the requirements set forth in the
subcontract documents to perform this activity in Level B PPE.  Other potholing performed
by SUBCONTRACTOR without direction from CONTRACTOR is performed on its own
expense.

2.11 Demobilization and Turnover100-F Sites – Measurement will be made on a lump sum basis
at the time the Subcontractor has completed demobilization activities and turned over
operations to others at the 100-F Reactor area.  Payment will constitute full compensation
for SUBCONTRACTOR completing demobilization activities.

2.12 Backfill

2.12a) Backfill from existing stockpiles – Measurement will be made on the basis of in-place bank
cubic meters (BCM) of material removed from designated stockpiles in the 100F Area as
determined by civil surveys.  Payment will constitute full compensation to
SUBCONTRACTOR for backfill material placed in per the Subcontract terms and
conditions.  Unit rate shall include excavation from the stockpiles, hauling from stockpiles
to excavation sites, and placement and compaction of backfill material.

2.12b) Backfill from borrow site 2.3 km south of the reactor building  – Measurement will be made
on the basis of in-place bank cubic meters (BCM) of material removed from designated
borrow sites in the 100F Area as determined by civil surveys.  Payment will constitute full
compensation to SUBCONTRACTOR for backfill material placed per the Subcontract
terms and conditions.  Unit rate shall include excavation from the borrow sites, hauling
from borrow sites to excavation sites, and placement and compaction of backfill material.
from a borrow site 2.3 km south of the reactor building.  (See Note 3 on Form A.)

2.12c) Backfill from borrow sites 0.6km north of the reactor building – Measurement will be on
the basis of in-place bank cubic meters (BCM) of material removed from designated
borrow sites in the 100F Area as determined by civil surveys.  Payment will constitute full
compensation to SUBCONTRACTOR for backfill material placed in accordance with the
Subcontract terms and conditions. Unit rate shall include excavation from the barrow sites,
hauling from barrow sites, to excavation sites, placement and compaction of backfill
material from a borrow site 0.6 km north of the reactor building.  (See Note 3 on Form A.)
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3.0 100-H AREA

3.1 Trenching burial grounds – Measurement will be made on the basis of Linear Meters
(LM) (whole numbers, no fractions) excavated in accordance with requirements stated
in the Scope of Work, Exhibit “D”.  Payment will constitute full compensation to
SUBCONTRACTOR for trenching directed by the CONTRACTOR to characterize
burial grounds.  The unit price shall include labor, materials, supplies, documentation,
industrial hygiene monitoring, waste characterization support (labor), mobilization costs
for both trenching and potholing in burial grounds at H area are to be included in this
unit rate in accordance with the requirements set forth in the subcontract documents to
perform this activity in Level B PPE.  Other trenching performed by the
SUBCONTRACTOR without direction from CONTRACTOR is performed on its own
expense.

3.2 Potholing burial grounds – Measurement will be made on the basis of each pothole
excavated in accordance with requirements stated in the Scope of Work, Exhibit “D”. 
Payment will constitute full compensation to SUBCONTRACTOR for potholing
directed by the CONTRACTOR to characterize waste sites.  The unit price shall include
labor, materials, supplies, documentation, industrial hygiene monitoring, waste
characterization support (labor), in accordance with the requirements set forth in the
subcontract documents to perform this activity in Level B PPE.  Other potholing
performed by SUBCONTRACTOR without direction from CONTRACTOR is
performed on its own expense.  Potholing will only be done at the same time as
trenching for the H Area therfore the mobilization costs to perform both trenching and
potholing in the H area are to be included in pay item 3.1.

4.0 100 K AREA

4.1 Design – Measurement will be on a lump-sum basis at the time design work has been
completed and accepted by the CONTRACTOR as a “Status 1” (Reference: Exhibit I). 
Payment will constitute full compensation to SUBCONTRACTOR for performance of
design work in accordance with the requirements stated in Scope of Work Exhibit “D”
and Specifications Exhibit “E”.  Lump sum price shall include drawings (excavation,
traffic control, site layout, construction, etc.), specifications, plans, utility
protection/reroute plans, calculations, and required submittals.  The lump sum price
shall include a maintenance cost to update and control the design throughout the
duration of the work.

4.2 100-K Waste Site Excavation and Material Handling – Measurement will be on a bank
cubic meters (BCM) (whole numbers, no fractions) basis of materials excavated
(contaminated or uncontaminated), packaged (or stockpiled as clean overburden), and
hauled to the Container Transfer Facility as determined by civil survey with a “Status 1”
as defined by Subcontract Exhibit “I”.  This pay item will also be utilized for “plume”
material excavated from both pipelines and waste sites.  Payment will constitute full
compensation to SUBCONTRACTOR for furnishing : labor, materials and equipment,
facilities and infrastructure required to mobilize to and demobilize from the 100-K Area
Waste Sites; management and supervision; onsite office personnel (key persons,
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administration); job site office(s) and associated expenses; home office support; safety and
industrial hygiene equipment; demonstration of training, badging and medical
requirements; routine nonspecific housekeeping; road maintenance (routine, inclement
weather); equipment (including maintenance), tools, materials, supplies (including
consumables); facilities and sufficient workforce required to perform specified work
including, but not limited to civil surveying, housekeeping, stripping, excavation,
structure/equipment (pipe, metal materials, concrete steel, etc.) removal and sizing, waste
characterization support, material handling, tarp and bungee replacement (materials
provided by others), ensuring tarps are adequately secured for transportation, procurement
and placement of liners, supporting waste shipping and associated tasks (placing shipping
papers, weighing containers, inspections, etc.), waste minimization, and PPE in accordance
with the requirements stated in the Subcontract documents.  This unit rate is based on an
ERDF Waste Container availability rate from the CONTRACTOR (Reference Exhibit “B”,
Section SC-10) averaged over a thirty-day period. SUBCONTRACTOR costs incurred due
to “Acts of God” or other natural phenomenon that effect the ERDF Waste Container
availability rate are not recoverable under this Subcontract.

4.3 (a-c) 100-K Pipeline Excavation and Material Handling – Measurement will be made on a unit
rate basis of linear meters (LM) (whole numbers, no fractions) of piping systems removed,
sized, contained, and transported to the Container Transfer Facility, as determined by civil
survey with a “Status 1” (Reference:Exhibit “I”).  “Plumes” associated with pipelines will
be paid under pay item 4.2.  Payment will constitute full compensation to
SUBCONTRACTOR for onsite office personnel (key persons, administration); job site
office(s) and associated expenses; home office support; safety and industrial hygiene
equipment; demonstration of training, badging and medical requirements; routine
nonspecific housekeeping; road maintenance (routine, inclement weather); equipment
(including maintenance), tools, materials, supplies (including consumables); facilities and
sufficient workforce required to perform specified work including, but not limited to civil
surveying, housekeeping, stripping, excavation, pipe removal and sizing,
structure/equipment (pipe, metal materials, concrete s, etc.) removal and sizing, waste
characterization support, material handling, tarp and bungee replacement (materials
provided by others), ensuring tarps are adequately secured for transportation, procurement
and placement of liners, supporting waste shipping and associated tasks (e.g., placing
shipping papers, weighing containers, inspections) waste minimization, and PPE in
accordance with the requirements stated in the Subcontract documents.  The piping systems
include associated thrust blocks/anchors/expansion/diversion boxes, vents, and above and
below grade structures.  Payment for undocumented pipelines will be compensated in
accordance with the stated Pay Items for similar baseline pipeline work. Undocumented
pipelines within the base scope excavation limits shall be removed at no additional cost.
This unit rate is based on a container availability rate from the CONTRACTOR (Reference
Exhibit “B”, Section SC-10) averaged over a thirty day period.  SUBCONTRACTOR costs
incurred due to “Acts of God” or other phenomenon that effect the container availability
rate are not recoverable under this Subcontract.

4.4 Removal and Packaging of Asbestos

4.4a) Pipeline asbestos abatement – Measurement will be made on the basis of square meters
(SM) of pipeline asbestos removed, packaged, containerized, and hauled to the Container
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Transfer Facility, as determined in the by field measurement by the SUBCONTRACTOR
and verified by the CONTRACTOR.  Payment will constitute full compensation to
SUBCONTRACTOR for furnishing personnel, equipment, materials, and abatement
methods to remove, package, containerize, and transport pipeline asbestos material to the
container transfer facility.  Pipeline Asbestos material is defined as any asbestos containing
material found on the exterior of pipelines that is removed in order to excavate and remove
the pipeline in accordance with the subcontract documents.  Asbestos containing material
knocked off the pipe in the process of removing and packaging the pipeline for disposal is
not considered as part of this pay item.

4.4b) Miscellaneous asbestos abatement – Measurement will be made on the basis of loose cubic
meters (LCM) (whole numbers, no fractions) of miscellaneous asbestos containing material
excavated, packaged, containerized, and hauled to the container transfer facility as
determined by field measurement by the SUBCONTRACTOR and verified by the
CONTRACTOR.  Payment shall constitute full compensation to SUBCONTRACTOR for
furnishing personnel, equipment, materials, and abatement methods to remove, package,
containerize, and transport miscellaneous asbestos material to the container transfer facility.
Miscellaneous asbestos material is defined as any asbestos containing material including
but not limited to, soil, rope, transite, or packing found in an excavation or on a structure.

4.5 Removal, packaging, and segregation of lead materials – Measurement will be made on the
basis of loose cubic meters (LCM) (whole numbers, no fractions) of lead containing
material removed, handled packaged, containerized, and hauled to the container transfer
facility or staged in the area of contamination (AOC) as determined by field measurement
by the SUBCONTRACTOR and verified by the CONTRACTOR.  Payment shall constitute
full compensation for SUBCONTRACTOR furnishing personnel, equipment, materials,
and handling methods to remove, handle, package, containerize, and transport lead material
to the container transfer facility or staged in the AOC.  Miscellaneous lead containing
material is defined as any material containing.  SUBCONTRACTOR is responsible for
supplying PPE, industrial hygiene monitoring, housekeeping requirements and respiratory
equipment for handling of lead-containing materials.

4.6 Trenching waste sites and pipelines – Measurement will be based on the linear meters (LM)
(whole numbers, no fractions) excavated in accordance with requirements stated in the
Scope of Work, Exhibit “D”.  Payment shall constitute full compensation to
SUBCONTRACTOR for trenching directed by the CONTRACTOR to characterize waste
sites.  Other trenching performed by SUBCONTRACTOR without direction from
CONTRACTOR is performed on its own expense.

4.7 Potholing waste sites and pipelines - Measurement will be based on each pothole excavated
in accordance with requirements stated in the Scope of Work, Exhibit “D”.  Payment shall
constitute full compensation to SUBCONTRACTOR for potholing directed by the
CONTRACTOR to characterize waste sites.  Other potholing performed by
SUBCONTRACTOR without direction from CONTRACTOR is performed on its own
expense.

4.8 Trenching burial grounds – Measurement will be based on linear meters (LM) (whole
numbers, no fractions) excavated in accordance with requirements stated in the Scope of
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Work, Exhibit “D”.  Payment shall constitute full compensation to SUBCONTRACTOR
for performance of trenching directed by the CONTRACTOR to characterize burial
grounds. The unit price shall include labor, materials, supplies, documentation, industrial
hygiene monitoring, waste characterization support (labor), in accordance with the
requirements set forth in the subcontract documents to perform this activity in Level B PPE.
Other trenching performed by SUBCONTRACTOR in support f its own work is performed
at its own expense.

4.9 Potholing burial grounds – Measurement will be made on the basis of each pothole
excavated in accordance with requirements stated in the Scope of Work, Exhibit “D”. 
Payment shall constitute full compensation to SUBCONTRACTOR for potholing directed
by the CONTRACTOR to characterize waste sites.  The unit price shall include labor,
materials, supplies, documentation, industrial hygiene monitoring, waste characterization
support (labor), in accordance with the requirements set forth in the subcontract documents
to perform this activity in Level B PPE.  Other potholing performed by
SUBCONTRACTOR without direction from CONTRACTOR is performed on its own
expense.

4.10 Backfill

4.10a) Backfill from stockpiles – Measurement will be made on the basis of bank cubic meters
BCMs of material removed from stockpiles in the 100K Area as determined by civil
surveys.  Payment will constitute full compensation to SUBCONTRACTOR for backfill
material placed per the Subcontract terms and conditions.  Unit rate shall include
excavation from the stockpiles, hauling from stockpiles, to excavation sites, placement and
compaction of backfill material.

4.10b) Backfill from borrow sites – Measurement will be on the basis of in-place bank cubic meters
(BCM) of material removed from borrow site designated by CONTRACTOR in the 100K
Area as determined by civil surveys.  Payment will constitute full compensation to
SUBCONTRACTOR for backfill material placed in accordance with the Subcontract terms
and conditions. Unit rate shall include excavation from the barrow sites, hauling from
barrow site, to excavation sites, and placement and compaction of backfill material.


